CITY OF FORT WORTH, TEXAS

ADDENDUM NO. 1
To the Plans, Specifications & General Contract Documents
2007 Critical Capital Project, Council District 6 — Part 3

GLENMONT DR. (Westcreek Dr. to Calousa Dr.) - GROUP A
WHARTON DR. (Wedgemeont Cir. N. to Walton Ave.) - GROUP A
WONDER DR. (Winfred Dr. to Walton Ave.) - GROUP A

D.O.E. No. 5919, City Project No. 00965

IN
THE CITY OF FORT WORTH, TEXAS
TPW Project No. C295-541200-206400096583
Water Project No. P264-541200-606170096583
Sewer Project No. P-274-541200-706170096583

Bid Date: July 15, 2010; 1:30 PM
Addendum No. 1: Issued June 30, 2010

This Addendum, forms part of the Plans, Contract Documents & Specifications for the above
referenced Project and modifies the original Specifications and Contract Documents. Bidder shall
acknowledge receipt of this addendum in the space provided below, in the proposal (Proposal
Signature Page) and acknowledge receipt on the outer envelope of your bid. Failure to acknowledge
receipt of this addendum could subject the bidder to disqualification.

The plans and specification documents are hereby revised by Addendum No. 1 as follows:

SPECIFICATIONS & CONTRACT DOCUMENTS:

1. ALL SECTIONS AND UNITS

The following numbers have been revised

TPW Project No. C295-541200-206400096583
Water Project No. P264-541200-606170096583
Sewer Project No. P-274-541200-706170096583

2. SECTION 4 - BID PACKAGE:

Section 4.2 — Bid Proposal, All Units and Sections
Replace these sheets with the attached sheets dated 6-29-10.

Section 4.2 — Bid Proposal

An excel spreadsheet is provided on the city website, buzzsaw
(hitp:/iwww.fortworthgov.org/purchasing/), to be used at the bidders discretion. The excel
spreadsheet form of the Bid Proposal will be accepted as an official bid. Any
discrepancies between the excel spreadsheet prepared by the contractor will be replaced
by the descriptions, quantities and pre-bid amounts shown in Section 4.2 - Bid Proposal.
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Section 4.2 — Bid Proposal, Unit/Section Paving-Concrete, Base Bid
CPMS Record Number BID00137, Grass Sod ~ Install
THIS ITEM IS DELETED

Section 4.2 — Bid Proposal, Unit/Section Paving-Concrete, Base Bid
CPMS Record Number BID00843, Curb-7 Inch ~ Install
Replace the quantity 5,814 with 6,680 Linear Feet

Section 4.2 — Bid Proposal, Unit/Section Paving-Concrete, Base Bid
CPMS Record Number BID00445, Pavement - 2 Inch Min Overlay ~ Replace
THIS ITEM IS DELETED

NEW ITEM

Section 4.2 — Bid Proposal, Unit/Section Paving-Concrete, Base Bid

CPMS Record Number BID00471, Pavement-Transition-Min 6 Inch HMAC ~ Install
The Quantity is 32 Tons.

Section 4.2 — Bid Proposal, Unit/Section Paving-Concrete, Base Bid
CPMS Record Number BID00848, Meter Box Adjustment ~ Services
Change the quantity to 64 Each and Your Bid to $2,240

CLARIFICATION
Section 4.2 — Bid Proposal, All Units, Base Bid and Alternate Bid
The Unit of Measure FOOT shall be taken as LINEAR FOOT.

Section 4.2 —~ Bid Schedule, Bid Schedule Item No. 1 — Bid-00213 Std 4 Ft Diam-(0-6 Ft
Depth)~Install, Replace “stainless steel insert” with “water tight insert”.

3. SECTION 5 - GENERAL AND SPECIAL CONDITIONS:

CLARIFICATION

Section 5.5 — Part E Specifications, Special Technical Specifications, STS-035, B.4.
The concrete pavement strength shall be 3,000 psi at 28 days. This section shall take
precedence over the reference to concrete strength in Section 9, Geotechnical Report, in
regard to concrete strength testing.

CLARIFICATION

Section 5.6 — Special Provisions (Paving and Drainage)

Item 75(b) Progress Construction Schedule

Contractor shall use Tier 3 schedule. The schedule shall be submitted during the
Preconstruction Meeting.

Section 5.7 - Wage Rates, 2008 Prevailing Wage Rates Construction Industry
THIS PAGE IS DELETED
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4. SECTION 6 - CONTRACTS BONDS & INSURANCE:

Section 6.7 — City of Fort Worth Contract - Replace sheet C-1 & C-2 with the attached
revised sheet C-1R & C-2R. The contract time has been revised to 240 calendar days.

5. SECTION 10 - EPA CONSTRUCTION ACTIVITY PERMITS:

Section 10.1 — EPA Notice of Intent (NOI)
CLARIFICATION
The NOI shall be submitted during the Preconstruction Meeting

A signed copy of the Addendum should be included in the sealed bid envelope at the time of bid
submittal. Failure to acknowledge the receipt of this Addendum could cause the subject bidder to
be considered “NONRESPONSIVE,” resulting in disqualification.

RECEIPT ACKNOWLEDGEMENT:
William A. Verkest, PE
Director, Transportation & Public
Works Department

By: _[(&& / Z/—-—-‘O

By: Gopal Sahu, PE
Company: Title: Project Manager

Address:

City: State:

...........

P
af Cé,t. ----- -:_?LS"‘Q!
J¥e s R 4
g e 0

. 2 N 400, WO kL
3;' WALTER P. NORWOOD §
6o 82049 Fof

YO 2, Qe
NS TERE

Bona &5' |
\}\ [

Addendum No. 1, Page 3



PROPOSAL

TO: MR.DALE A. FISSLER, P.E. Fort Worth, Texas
City Manager
Fort Worth, Texas

FOR: 2007 CRITICAL CAPITAL PROJECT
COUNCIL DISTRICT 6 - PART 3

GLENMONT DR. (Westcreek Dr. to Calousa Dr.) - GROUP A
WHARTON DR. (Wedgemont Cir. N. to Walton Ave.) - GROUP B
WONDER DR. (Winfred Dr. to Walton Ave.) - GROUP B

City Project No.: 00966
UNITS/SECTIONS

UNIT | Water Project No. P264-541200-606170096583
UNIT | Sewer Project No. P-274-541200-706170096583
UNIT il TPW Project No. C295-541200-206400096583

Pursuant to the foregoing “Notice to Bidders,” the undersigned has examined the plans, specifications
and the site, understands the amount of work to be done, and hereby proposes to do all the work and
furnish all labor, equipment, and materials necessary to fully complete all the work as provided in the
plans and specifications, and subject to the inspection and approval of the Director, Department of
Engineering of the City of Fort Worth. If required by this project, Contractor must be pre-qualified in
accordance with the projects sponsoring Departments of the City of Fort Worth requirements. Upon
acceptance of this Proposal by the City Council and required by this project, the bidder is bound to
execute a contract and furnish Performance, Maintenance Bond for the water replacement contract only,
and Payment Bond approved by the City of Fort Worth for performing and completing said work within
the time stated for the following sums, to wit:

Total quantities given in the bid proposal may not reflect actual quantities, by represent the best
accuracy based on a reasonable effort of investigation; however, they are given for the purpose of
bidding on and awarding the contract.

Special Note: All contractors are advised that one contract will be awarded to the lowest combined bid
for all Units/Sections.
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BID SUMMARY

PROJECT SUB TOTALS

UNIT I: WATER 3
UNIT I: SEWER 5
UNIT 1I: PAVING S
PROJECT BASE BID TOTAL ( UNIT | & iI): 3
OPTIONAL BID {SIDEWALK) s
PROJECT TOTAL BID {UNIT I, Il & OPTIONAL BID) 3




Within ten (10) days after notification by the City of Fort Worth, the undersigned will execute the
formal contract and will deliver an approved Surety Bond and such other bonds as required by the
Contract Documents, for the faithful performance of the Contract. The attached bid security in the
amount of 5% is to become the property of the City of Fort Worth, Texas, in the event the contract and
bond or bonds are not executed and delivered within the time above set forth, as liquidated damages for
the delay and additional work caused thereby.

If as a requirement of this project, the undersigned bidder certified that they have been furnished at least
one set of the General Contract Documents and General or Special Specifications for Projects, and that
they have read and thoroughly understand all the requirements and conditions of those General
Documents and the specific Contract Documents and appurtenant plans.

The undersigned assured that its employees and applicants for employment and those of any labor
organization, subcontractors, or employment agency in either furnishing or referring employee
applicants to the undersigned are not discriminated against as prohibited by the terms of City Ordinance
No. 7278 as amended by City Ordinance No. 7400.

The Bidder agrees to begin construction with ten (10) calendar days after issue of the work order and to
complete the contract within 100 days after beginning construction as set forth in the written work order

to be furnished by the Owner.

(Circle and complete A or B below, as applicable)

A. The principal place of business of our company is in the State of
a. Nonresident bidders in the State of , our principal place of
business, are required to be percent lower than resident bidders by state law. A
copy of the statute is attached.
b. Nonresident bidders in the State of , our principal place of

business, are not required to underbid resident bidders.
B. The principal place of business of our company or our parent company or majority owner is
in the State of Texas.
Respectfully submitted,

By:

Title:

Company:

Address:




BID SCHEDULE

For Project: 2007 Critical Capital Project - Council District 6-Part 3

UNIT | Water Project No. P264-541200-606170096583
UNIT | Sewer Project No. P-274-541200-706170096583
UNIT Il TPW Project No. C295-541200-206400096583

City Project No. 00966
DOE 5921

BID SCHEDULE | NOTE

ITEM

1. Bid-00213 Std 4 Ft Diam —(to 6 Ft Depth)~Install. This Item is for the construction of
Manhole per Standard 4* Diameter Manhole per Detail SAN-003. This Item includes a
32 frame with Ductile Iron Lid and water tight inserts.

2. Bid-00215 Std 5 Ft Diam —(to 6 Ft Depth)~Install. This Ttem is for the construction of
Manhole per Standard 5’ Diameter Manhole. This Item includes a
32” frame with Ductile Iron Lid and locking stainless steel inserts.

3. Bid 00429 Pavement-Non Green Cement~Install. This item is for 7 %4 thick reinforce:
ed concrete pavement.

4, Bid-00414 Utility Adjustment~Repair. This Item includes, but is not limited to, the
adjustement and repair of irrigation systems, irrigation meters and boxes, gravity drain
from private property constructed of PVC, concrete and metal pipe, including french
drains.

5. Bid-00528 Walk~Install. This Item includes, but is not limited to, the removal and
Replacement of brick sidewalk.

6. Bid-00445 Pavement-2 Inch Overlay ~ Replace. This item includes asphalt for overlay
and edge milling as required to match existing pavement,

7. Bid-00529 Walk~Remove, This item includes removal of sidewalk and adjacent
retaining wall.

8. Bid-00418 Base Remove, This is for the removal of concrete placed over the trench

of existing utility line.

6-29-10




CITY OF FORT WORTH, TEXAS
CONTRACT

THE STATE OF TEXAS
KNOW ALL MEN BY THESE PRESENTS
COUNTY OF TARRANT

This Contract made and entered into this the day of
, 20___, by and between the City of Fort Worth, a home-rule municipal
corporation situated in Tarrant, Denton, Parker, and Wise Counties, Texas, by and through its
duly authorized Assistant City Manager, {“Owner”), and
(*Contractor”). Owner and Contractor may be referred to herein individually as a “Party” or
collectively as the “Parties.”

WITNESSETH: That said Parties have agreed as follows:
1.

That for and in consideration of the payments and agreements hereinafter mentioned to
be made and performed by the Owner, and under the conditions expressed in the bond bearing
even date herewith, the said Contractor hereby agrees with the said Owner to commence and
complete the construction of certain improvements described as follows:

FOR: 2007 Critical Capital Project Council District 6—Part 3

City Project No. 00966

DOE No. 5921

GLENMONT DR. (Westcreek Dr. to Calousa Dr.) - GROUP A
WHARTON DR. (Wedgemont Cir. N. to Walton Ave.) - GROUP B
WONDER DR. (Winfred Dr. to Walton Ave.) - GROUP B

UNIT | Water Project No. P264-541200-606170096583

UNIT | Sewer Project No. P-274-541200-706170096583

UNIT I TPW Project No. C295-541200-206400096583

That the work herein contemplated shall consist of the Contractor furnishing as an
independent contractor all labor, tools, appliances and materials, necessary for the construction
and completion of said project in accordance with the Plans and Specifications and Contract
Documents prepared by or on behalf of the City of Fort Worth for the Department of
Transporation and Public Works of the City of Fort Worth adopted by the City Council of the City
of Fort Worth, which Plans and Specifications and Contract Documents are hereto attached and
made a part of this Contract the same as if written herein.

3.
The Contractor hereby agrees and binds itself to commence the construction of said work

within ten (10) days after being notified in writing to do so by the Transportation and Public Works
Department of the City of Fort Worth.
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The Contractor hereby agrees and binds itself {o commence the construction of said work
within ten (10) days after being notified in writing to do so by the Transportation and Public Works
Department of the City of Fort Worth.

4.

The Contractor hereby agrees to prosecute said work with reasonable diligence after the
commencement thereof and to fully complete and finish the same ready for the inspection and
approval of the Transportation and Public Works Department of the City of Fort Worth and City
Council of the City of Fort Worth within a period of 240 Calendar days.

If the Contractor should fail to complete the work as set forth in the Plans and Specifications and
Contract Documents within the time so stipulated, plus any additional time allowed as provided in
the General Conditions, there shall be deducted from any monies due or which may thereafter
become due him, the sum of § per working day, notas a
penalty but as liquidated damages, the Contractor and its Surety shall be liable to the Owner for
such deficiency.

5.

Should the Contractor fait to begin the work herein provided for within the time herein
fixed or to carry on and complete the same according to the true meaning of the intent and terms
of said Plans, Specifications and Contract Documents, then the Owner shall have the right to
either demand the Surety to take over the work and complete same in accordance with the
Contract Documents or to take charge of and complete the work in such manner as it may deem
proper, and if in the completion thereof, the cost ta the Owner shall exceed the contract price or
prices set forth In the Plans and Specifications made a part hereof, the Contractor and/or its
Surety shall pay Owner on demand in writing, setting forth and specifying and itemized statement
of the total cost thereof, said excess cost.

6.

Contractor Covenants and agrees to indemnify the Owner, Owner's Engineer and
Architect, and their personnel at the project site for Confractor’s sole negligence. In addition,
Contractor covenants and agrees to indemnify, hold harmless and defend, at its own expense,
the Owner, its officers, servants and employees, from and against any and all claims or suits for
property loss, property damage, personal injury, including death, arising out of, or alleged to arise
out of, the work and services to be performed hereunder by Contractor, its officers, agents,
employees, subcontractors, licensees or invitees, whether or not any such injury, damage or
death is caused, in whole or in part, by the negligence or alleged negligence of Owner, its
officers, servants, or employees. Contractor likewise covenants and agrees to Indemnify and
hold harmless the Owner from and against any and all injuries to Owner's officers, servants and
employees and any damage, loss or destruction to property of the Owner arising from the
performance of any of the terms and conditions of this Contract, whether or not any such infury
or damage is caused in whole or in part by the negligence or alleged negligence of Owner,
its officers, servants or employees.

in the event Owner receives a written claim for damages against the Contractor or its
subcontractors prior to final payment, final payment shall not be made until Contractor either (2)
submits to Owner satisfactory evidence that the claim has been settled and/or a release from the
claimant involved, or (b) provides Owner with a letter from Contractor's liability insurance carrier
that the claim has been referred to the insurance carrier.

The Director may, if deemed appropriate, refuse to accept bids on other City of Fort
Worth public work from a Contractor against whom a claim for damages is outstanding as a result
of work performed under a City of Fort Worth contract.
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